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For purposes of this document, "time" is defined as follows:
calendar days, unless otherwise specified. It includes Saturdays, Sundays, and legal federal holidays. If, however, the last day
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Time—if stated as a number of days—is calculated using

falls on a Saturday, Sunday, or legal federal holiday, then the period shall include the next business day.
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1. ITEMNO. | 2. TITLE
01 REPORTS AND MEETINGS
3. DESCRIPTION
EVENT (in accordance with SOW requirements) DUE DATE ACCEPTANCE CRITERIA

1 Kick-off meeting and deliver description of work plan 15 days from Acceptance by COR
development process. award and CO

2 Deliver detailed work plan and briefing to NASA. 3 months from Acceptance by COR

award and CO

3 Progress report including status of the deliverables, 6 months from Acceptance by COR
technical progress, technical and programmatic award and CO
risks/issues, pictorial depictions, descriptions of
architecture alternatives to date, cost estimation and
benefits assessment.

4 Progress report including status of the deliverables, 12 months from Acceptance by COR
technical progress, technical and programmatic award and CO
risks/issues, pictorial depictions, descriptions of
architecture alternatives to date, cost estimation and
benefits assessment.

5 Deliver detailed initial architectural alternatives including 12 months from Acceptance by COR
any pictorial depictions, diagrams and data integration, award and CO
functionalities, input and output and interfaces for
interaction, and prototype representation of architecture,
and any source code developed. A briefing to NASA.

6 Deliver cost and benefits assessment methodology for 15 months from Acceptance by COR
review and briefing to NASA. award and CO
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7 Progress report including status of the deliverables, 18 months from Acceptance by COR
technical progress, technical and programmatic award and CO
risks/issues, pictorial depictions and descriptions of
architecture alternatives to date.

8 Deliver initial costs based on cost assessment 22 months from Acceptance by COR
methodology for architecture alternatives and briefing to award and CO
NASA. Develop initial benefits assessment of SMART
NAS.

9 Deliver final detailed cost assessment of architectural 24 months from Acceptance by COR
alternatives and final benefits assessment of SMART NAS | awards and CO
capability.

10 | Deliver final report with a detailed description of 24 months from Acceptance by COR
architecture(s) with detailed functionality, data needs, award and CO

interfaces, integration needs, plug and play capability,
input and output, pictorial depictions and diagrams. The
architecture alternatives should be described with
associated costs, benefits, and technical feasibility.
Contractor shall provide a briefing to NASA.

11 | Deliver data developed prototype architecture 24 months from Acceptance by COR
representation and/or software, in source code form, award and CO

architecture description, functional descriptions, data
input/output needs, integration needs, interfaces, design,
diagrams, architecture design, and functionality, and
documentation related to software use. Critical interface
functionality for external data sources, execution
hierarchy, internal communications and logged results
must be demonstrated in a basic prototype to support the
architecture.

12 | Final Patent Rights or New Technology Report - Within 27 months | Acceptance by COR
In accordance with FAR 52.227-11, Patent Rights— from award and CO and New
Ownership by the Contractor (as modified by NFS clause Technology
1852.227-11); NFS 1852.227-70, New Technology; NFS Representative

1852.227-72, Designation of New Technology
Representative and Patent Representative; and Contract
Data Requirements List.

4. DISTRIBUTION

a. QTY /UNIT — 1 copy shall be delivered to each of the recipients identified below. Submission of electronic copies is
authorized.

b. RECIPIENTS c. SHIPPING ADDRESS d. FREQUENCY / DELIVERY DATE
co Submit via email The Final Report and Items 9 & 11 shall be

submitted no later than the day of

COTR Submit via email completion of the effort under the contract.

NASA Center for Aerospace Information (CASI) (Submission of electronic copies is authorized):

The Contractor shall include a completed Report Documentation Page (SF 298) as the final page of the final
report. In addition, a printed or reproduced copy of the final report shall be sent to:

NASA Center for AeroSpace Information (CASI)
Attn: Accessioning Department

7115 Standard Drive

Hanover, MD 21076-1320

Ph: 443-757-5802
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Fax: 443-757-5803
Email: casiacq@sti.nasa.gov

CASI Website for additional information: http://www.sti.nasa.gov

5. ADDITIONAL INFORMATION / INSTRUCTIONS

Reference:

NFS 1852.235-70, Center for AeroSpace Information

NFS 1852.235-73, Final Scientific and Technical Reports

NFS 1852.235-74. Additional Reports of Work—Research and Development

NPR 2200.2, Guidelines for Documentation, Approval, and Dissemination of NASA Scientific and Technical
Information

1. ITEMNO. | 2. TITLE
02 Patent Rights or New Technology Reports

3. DESCRIPTION

The Contractor shall submit either (1) Patent Rights—Ownership by the Contractor or (2) New Technology
Reports in accordance the applicable clauses listed below. A final report shall be submitted listing all reportable
items (or certifying that there were no such reportable items), and listing all subcontracts at any tier containing a
patent rights clause (or certifying that there were no such subcontracts). A withhold of 5% of the final invoice
payment will be withheld until submission and approval of the final report.

Electronic submission via NASA's Electronic New Technology Reporting (eNTRe) website at
http://invention.nasa.gov/ is highly encouraged. For hard copy submittals, NASA Form 1679, Disclosure of
Invention and New Technology (Including Software) may also be used.

For questions about preparation of this report, contact the ARC Help Desk POC listed at the eNTRe website.

Send email notification to the recipients below when reports are filed via the website.

4. DISTRIBUTION

a. QTY /UNIT — 1 copy submitted online to eNTRe website.

b. RECIPIENT c. SHIPPING ADDRESS d. FREQUENCY / DELIVERY DATE

co Email notification when report is filed. Interim reports shall be submitted
annually. If there are no reportable

items, a negative report is required. A

COTR Email notification when report is filed. final report is due within 3 months
after completion of contracted work.

5. ADDITIONAL INFORMATION / INSTRUCTIONS

Reference:

FAR 52.227-11, Patent Rights—Ownership by the Contractor (as modified by NFS clause 1852.227-11)
NFS 1852.227-70, New Technology

NFS 1852.227-72, Designation of New Technology Representative and Patent Representative



file:///C:/Users/jpane/Documents/DARPA%20BAA/NNA09DA82C%20(BATC%20E)/casiacq@sti.nasa.gov
http://www.sti.nasa.gov/
http://invention.nasa.gov/
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1. ITEM NO. | 2. TITLE

03 Subcontracting Report (SF 294/SF 295)

3. DESCRIPTION

The contractor shall submit a Standard Form 294 (Individual Subcontracting Report — ISR) and 295 (Summary
Subcontract Report — SSR) in accordance with Section I, FAR clause 52.219-9, Small Business Subcontracting Plan.
The Contractor shall submit ISRs and SSRs using the web-based Electronic Subcontracting Reporting System (eSRS)
at http://www.esrs.gov.

Send email notification to the recipients below when reports are filed.

4. DISTRIBUTION

a. QTY / UNIT — 1 copy shall be delivered to each of the recipients identified below. Submission of electronic copies is
authorized.

b. RECIPIENT c. SHIPPING ADDRESS d. FREQUENCY / DELIVERY DATE

co Email notification when report is filed. SF 294 and 295 — due 30 days after the close of
each reporting period. Reporting periods end

March 31 and September 30. A report is also

COTR Email notification when report is filed. due within 30 days of contract completion.

5. ADDITIONAL INFORMATION / INSTRUCTIONS

Reference:

FAR 52.219-9, Small Business Subcontracting Plan. This subcontracting reporting requirement only applies if a
subcontracting plan is required.



http://www.esrs.gov/

